Morgan County 911 Authority Board Bid Tabulation

2016-0616-001

Emergency Communications Dispatch Console Furniture & Employee Lockers

| COMPANY           | FURNITURE                             | FURNITURE PRICE | CHAIRS  | CHAIR PRICE | LOCKERS   | LOCKER PRICE | Additional Recommended Options  | Options Pice | Post Warranty Costs | Shippings/Installation | Total Bid  |
|-------------------|---------------------------------------|-----------------|---|-------------|---|--------------|---|--------------|---------------------|------------------------|--|
| XYBIX SYSTEMS     | Option #1 - 5 Stations                | \$60,643.20     | Concept Seating - 5<br>Leather Chairs             | \$3,500.00  | Stacked Lockers - 12  | \$5,703.55   | Acoustical Premium<br>Upgrade, Drawer<br>Pedestal                           | \$3,522.84   | \$7,400.00          | \$5,250.00             | \$82,496.20  |
| XYBIX SYSTEMS     | Option #2 - 6 Stations                | \$71,550.09     | Concept Seating - 6<br>Leather Chairs             | \$4,200.00  | Stacked Lockers - 12  | \$5,703.55   | Acoustical Premium<br>Upgrade   | \$3,522.84   | \$7,400.00          | \$6,200.00             | \$95,053.09  |
| Watson Furniture  | Mercury Consoles - 6                  | \$82,527.45     | Concept Seating - 6 Non-<br>Leather Chairs        | \$8,118.00  | Different Styles - 12                                       | \$3,423.60   | Upgrade Chairs to Leather,<br>Locker Riser Kit, Mercury<br>Port Tech Insert | \$5,412.90   | \$4,386.00          | \$13,203.00            | \$117,070.95   |
| Evans Consoles    | Dispatch III Consoles - 6             | \$88,855.50     | IronHorse Seating - 6                             | \$9,942.00  | Stacked Lockers - 12  | \$6,000.00   | None  | \$0.00       | \$0.00              | \$18,065.00            | \$122,862.50   |
| Adapta Space      | Genesis 911 Console - 6<br>(Design 1) | \$76,596.00     | Iron Horse Seating 4000 -<br>6 Non-Leather Chairs | \$11,886.00 | Lockers - 12  | \$14,652.00  | Add Duel Electrical Config,<br>Upgrade Chairs to Leather                    | \$6,511.00   | \$2,000.00          | \$15,778.00            | \$118,912.00 (base price)<br>\$127,423.00 (Add opt/Post<br>Warranty) |
| Adapta Space      | Genesis 911 Console - 6<br>(Design 2) | \$99,558.00     | Iron Horse Seating 4000 -<br>6 Non-Leather Chairs | \$11,886.00 | Lockers - 12  | \$14,652.00  | Add Duel Electrical Config,<br>Upgrade Chairs to Leather                    | \$6,811.00   | \$2,000.00          | \$15,778.00            | \$141,874.00 (base price)<br>\$150,685.00 (Add opt/Post<br>Warranty) |
| Forecast-Consoles | Console Funiture                      | \$108,740.92    | Concept Seating - 6                               | \$11,400.00 | Lockers - 12  | \$4,400.00   | None  | \$0.00       | \$0.00              | \$16,400.00            | \$140,940.92   |
| 1st Choice        | 2nd Choice                            |                 |   |             |   |              |   |              |                     |                        |  |
| Watson Furniture  | Mercury Consoles - 5                  | \$69,415.20     | Concept Seating - 5 Non-<br>Leather Chairs        | \$6,765.00  | Different Styles - 12                                       | \$3,423.60   | Upgrade Chairs to Leather,<br>Locker Riser Kit, Mercury<br>Port Tech Insert | \$4,570.45   | \$3,655.00          | \$11,714.00            | \$99,543.25  |
| Evans Consoles    | Dispatch III Consoles -5              | \$75,794.00     | IronHorse Seating - 6                             | \$9,942.00  | Custome Millwork Unit<br>(Dispatch) Stacked<br>Lockers - 12 | \$6,657.00   | None  | \$0.00       | \$0.00              | \$17,565.00            | \$109,958.00   |

7-19-16 Bocc awarded bid to Evans Consoles for 5 Consoles in the amount of \$109,958.00 as presented by Danette Martin, Director of Communications.

| Delivery Time | Warranty Terms     | Exceptions to Bid  | COMPANY          |
|---------------|--------------------|--|------------------|
| 8 weeks       | See Attached Sheet | None   | XYBIX SYSTEMS    |
| 8 weeks       | See Attached Sheet | None   | XYBIX SYSTEMS    |
| 7 weeks       | See Attached Sheet | Different set-up for cooling units, task lights, filtered air flow | Watson Furnitur  |
| 10 Weeks      | See Attached Sheet | None   | Evans Consoles   |
| 8 Weeks       | See Attached Sheet | None   | Adapta Space     |
| 8 Weeks       | See Attached Sheet | None   | Adapta Space     |
| 6-8 Weeks     | Not Listed         | Consoles (6) would not fit the room, not conform to ADA guidelines | Forecast-Console |
|               |                    |  |                  |
|               |                    |  |                  |
| 7 weeks       | See Attached Sheet | Different set-up for cooling units, task lights, filtered air flow | Watson Furniture |
| 10 Weeks      | See Attached Sheet | None   | Evans Consoles   |

|  |  | 90 |
|--|--|----|
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |
|  |  |    |